CSP 23-005 – New Braunfels Fire Training Complex Site Infrastructure
Exhibit 1B

SCHEDULE OF VALUES	

PROJECT:	NEW BRAUNFELS FIRE TRAINING COMPLEX SITE INFRASTRUCTURE

NAME OF PROPOSER: _______________________________________________________________

The rough Schedule of Values below is intended to break down the total Proposal Amount across CSI divisions to give the City a better understanding of where the major project costs are. In order to make accurate comparisons, it is important that the scope items included under each division are consistent for all Proposers. Short descriptions are included under the division headings below to indicate the major scope items in each division. As a general rule, follow the structure of the Specifications. Whichever division a particular scope item is specified under, that is where the cost should be included.

	Total Proposal Amount

	$

	Division 01 – General Requirements
General Conditions, Temporary Facilities, Mobilization, Insurance, Bonds, Contractor Overhead & Profit

	$

	Division 02 – Existing Conditions
Selective Demolition

	$

	Division 03 – Concrete
Concrete for Structures (Draft Tank, Light Pole Bases)

	$

	Division 04 – Masonry
Concrete Masonry Units, Stone Masonry, Cast Stone

	$

	Division 05 – Metals
Metal Fabrications

	$

	Division 07 – Thermal and Moisture Protection
Joint Sealants, Dampproofing, Flashing

	$

	Division 08 – Openings
Door Hardware

	$

	Division 09 – Finishes
Paint, Elastomeric Coatings

	$

	Division 10 – Specialties
Signage

	$

	
	

	Division 26 – Electrical
Underground Electrical & Communications Conduit, Wiring, Panelboards, Devices, Light Fixtures, Emergency Generator

	$

	Division 31 – Earthwork
Site Clearing, Earthwork, Excavation & Fill, SWPPP, Erosion Control, Termite Control, Soil Stabilization

	$

	Division 32 – Exterior Improvements
Concrete Paving, Pavement Specialties, Fencing and Gates, Landscape, Irrigation

	$

	Division 33 – Utilities
Sanitary Sewer & Domestic Water Piping (beyond 5’ of building footprint), Storm Sewer Piping, Lift Station Pumps & Wet Well

	$
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